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Questions & Answers: 

 

1.  Will geotechnical information be the responsibility of the design team or will 

BGS/MaineDOT provide? 

 

BGS/MaineDOT will share any geotechnical information available with the 

awarded design team, however it is the responsibility of the design team to 

provide geotechnical services for this project. 

 

2. Billing formats for each entity is significantly different.  Will all billings be 

process through MaineDOT? 

 

Yes. 

 

3. In order to develop an apples-to-apples comparison of costs between project 

teams, does the following milestone delivery summary apply for this project? 

 

a.  Scope refinement 

b. Concept and Program Confirmation 

c. 15% Schematic 

d. 30% Preliminary Design / PDR 

e. 60% Design Package 

f. 90% PS&E’s 

g. 100% PS&E’s 

h. Design Support Bid Phase Services 

i. Design Support Construction Phase Services 

j. Project closeout 

 

Yes, the milestone delivery summary presented applies to this project.  Given the 

timing of the two separate construction bid packages, it is anticipated that one 

effort for Scope Refinement, Concept and Program Confirmation, and 15% 

Schematic delivery will address both construction bid packages.  Separate 30% 

Preliminary Design / PDR, 60% Design Package, 90% PS&E’s, 100% PS&E’s, 

Design Support for both Bid Phase and Construction Phase Services, and Project 

Closeout will apply to each construction bid packages. 

 

4. Will commissioning be required for mechanical and electrical systems within 

this project? 

 

Yes. 

 

5. Technology / Data systems – will design of these systems be included in our 

scope of work? 



 

Basic design for conduit and jack locations are to be included in the scope of 

work.  The State Office of Information Technology (OIT) will provide the specific 

systems and equipment requirements. 

 

6. Are there existing building plans for this building or are we starting from 

scratch determining structural system capacities against current building 

code requirements? 

 

Existing building plans are not available. 

 

7. Will the site plan which was viewed at the pre-bid meeting be distributed for 

us for reference during the RFP phase? 

 

Yes.  Please see attached site plan. 

 

8. Can you provide us with a list of names/titles of people who will represent 

MaineDOT and BGS during this project? 

 

While there will be several team members involved on this project, the primary 

points of contact representing MaineDOT and BGS during this project are: 

 

 Don Hutchins – MaineDOT Director, Fleet Services 

 Mike Burns – MaineDOT Region 2 Manager 

 Valerie Chiang – BGS Project Manager 

 

9. On past projects with the MaineDOT, it has been our experience that either: 

 

• MaineDOT completed the permitting 

• the project was exempt from permitting, or 

• MaineDOT had the consultant prepare and submit the permit 

applications 

 

How will permitting be addressed on this project? 

 

BGS/MaineDOT are working on expediting the permitting process.  The design 

team will be responsible for meeting the appropriate requirements as described in 

the stormwater attachment. 


